
TFC Contract No. 18-128-000 
Assignment No. 1 

Cobb Fendley & Associates, Inc. 
Project No. 16-0308060 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
COBB, FENDLEY AND ASSOCIATES, INC. 

TFC CONTRACT NO. 18-128-000 

ASSIGNMENT NO. 1 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 1 
(hereinafter referred to as "Assignment No. 1" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Cobb, Fendley and Associates, Inc. located at 505 East 
Huntland Drive, Suite 100, Austin, Texas 78752 (hereinafter referred to as "PSP") (TFC and PSP 
are hereinafter referred to individually as a "Party" or collectively as "Parties"), to be effective on 
the Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as management, design and construction administration for the 
traffic signal design at 46th and West Guadalupe Streets, Austin, Texas for the North Austin 
Complex Project (hereinafter referred to as the "Project"), as more particularly described in 
"Exhibit A-1," PSP's IDIQ Assignment No. 1 Proposal dated March 6, 2019, attached hereto and 
incorporated herein for all purposes and consisting of five (5) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 1 shall be 
completed no later than December 30, 2021, unless terminated earlier as provided in Section 3.2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 1. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 1. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 1 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 1 shall not 
exceed the sum of Eighty-Nine Thousand Nine Hundred Four and No/100 Dollars ($89,904.00). 
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TFC Contract No. 18-128-000 
Assignment No. l 

Cobb Fendley & Associates, Inc. 
Project No. 16-0308060 

No more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
performed and reasonable and necessary costs and expenses incurred through the last day of the 
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 1, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refe1Ted to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-1." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be umeasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18- I 28-000 
Assignment No. I 

Cobb Fendley & Associates, Inc. 
Project No. 16-0308060 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the te1ms of this Assigmnent, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Patties unless the same is in writing and 
signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION 

By: ____ ~-----

Mike Novak 

Executive Director 

Date of execution: ______ _ 

1J1k_ GC 

_Yffi{_ Dir 

_A nED 

COBB, FENDLEY AND ASSOCIATES, INC. 

Dan Warth, P .E. 

Regional Manager, Central Texas 

Date of execution: ----------
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EXHIBIT A-1 

TFC Contract No. 18-128-000 
Assignment No. 1 

Cobb Fendley & Associates, Inc. 
Project No. 16-0308060 

PSP'S IDIQ ASSIGNMENT NO. 1 PROPOSAL DATED MARCH 6, 2019 
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March 6, 20-Hl 2019 

Mark Diaz, AIA, LEED AP 
Sr. Project Manager 

MN for TFC DW for CF 

Texas Facilities Commission - Facilities Design & Construction 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

TFC IDIQ Contract No. 18-128-000 
Assignment No. 1 - Exhibit A-1 

RE: TFC Contract 18-128-000 -Traffic Signal Design - 46th Street at West Guadalupe Street 

Dear Mr. Diaz: 

Cobb, Fendley & Associates, Inc. (CobbFendley) is pleased to submit this scope and fee proposal for the Traffic Signal Design 
at 46th Street at West Guadalupe Street. 

Please find the line item budgets in Attachment 1. 

Please find the line item budgets in Attachment 2. 

We look forward to implementing these important support activities on this very significant project for TFC. 

Sincerely, 
COBB, FENDLEY & ASSOCIATES, INC. 

Dan Warth, P.E. 
Project Principal I Vice President 
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ATTACHMENT 1 

Project Management (5 OAC meetings and overall PM) 
Site Visit 
Traffic Signal - 60% Design 
Traffic Signal - 90% Design 
Traffic Signal - 100% Design Issue for Construction 
Specifications (Traffic Signal Notes, Applicable Standards, etc.) 
Bid Phase Services 
Construction Phase Services 
Reimbursables 

TFC IDIQ Contract No. 18-128-000 
Assignment No. 1 - Exhibit A-1 

$8,641 
$610 

$24,426 
$24, 186 
$18,291 

$2,550 
$3,280 
$4,920 
$3,000 
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ATTACHMENT 2 

TFC IDIQ Contract No. 18-128-000 
Assignment No. 1 - Exhibit A-1 

SERVICES TO BE PROVIDED BY COBB, FENDLEY & ASSOCIATES, INC. 

TFC Contract: 18-128-000 

Project: North Austin Complex - Austin 

Tasks: Traffic Signal Design - 46th St at West Guadalupe St 

Billing will be lump sum in accordance with line item budgets in Attachment 1 and will be billed monthly based on 
the estimated percentage complete. 

Project Management 
Overall management of the tasks associated with this project including the QA/QC review. Submittals will be made 
at 60%, 90% and 100% design levels. 

Agency Coordination 
Attend meetings and coordination with the TFC and local agencies (City of Austin's Transportation Department 
and AULCC). 

Site Visit 
A site visit shall be performed to survey and investigate site conditions and to review general field survey information 
and will include TFC and ATD. 

Traffic Signal Design 
Full traffic signal design shall be produced for 461h Street at West Guadalupe Street. 

Below is a summary of the design elements that shall be provided as applicable for each intersection. 

o Mast arm pole design 
:: Mast arm pole foundations 
o Ground boxes 
o Conduits 
o Signal Wiring 
o Traffic Signal 
o Luminaires at mast heads 
o Vehicle and countdown pedestrian signal heads (LED) 
o Vehicle detection 
o Accessible pedestrian signals 
o ADA upgrades to curb ramps and sidewalks as required 
o Traffic signs as per the Texas Manual on Uniform Traffic Control Devices (TMUTCD) 

These proposed traffic signal improvements shall be provided in a set of plans as applicable for each intersection 
as required by City of Austin which includes the following: 

o Existing Signal Layout 
o Proposed Traffic Signal Layout 
o Elevations 
o Vehicle Detection Layout 
o Signing and Phasing 
o Traffic Signal Notes 
o Applicable Standards 

DocuSign Envelope ID: 4CCC751D-7B82-46DC-9A9B-55EEA08EF3BE



DocuSign Envelope ID: 651801A6-B1A7-4D40-8834-E8BC41427431 

Construction Estimate and Quantities 

TFC IDIQ Contract No. 18-128-000 
Assignment No. 1 - Exhibit A-1 

An estimate of quantities will be developed based on the design plan set and incorporated in a construction estimate 
that includes the latest estimated contractor bid prices. 

Submittals Packages 
Generate plan sheets to be incorporated in 60%, 90% and 100% design levels. These submittals will be coordinated 
with the City of Austin Traffic Division and the AULCC. 

Bid Phase 
CobbFendley will assist in the bidding of the project, with the assumption that the CMR, or CM Agent, will 
engage a bidding assistance center for the distribution and management of plans during bid phase. Distribution 
of plans and maintenance of plan holders list is not included in this proposal. Support during the bid phase will 
include: 

1. Respond to contractor's questions during bidding process 
2. Attend pre-bid conference and prepare the meeting agenda and minutes 
3. Prepare addenda (assume 1) to address contractor questions 
4. Review bid tabs 
5. Review contractor recommendation 

Construction Phase Services 
CobbFendley will provide limited construction administration and observation assistance to TFC. This proposal 
does not include inspection services. This proposal assumes construction duration of two (2) months. Below is 
a scope of services for the construction phase services: 

1. Review project submittals/shop drawings. CobbFendley will review each submittal up to two (2) times. 
If the Contractor requires a third submittal, it will be reviewed as an additional service and at the 
Contractor's expense, as will be written in the contract documents. This proposal assumes 10 
submittals. 

2. Respond to Requests for Information (RFI). CobbFendley will coordinate with City of Austin and 
Contractor on RFls and respond with clarifications as needed. This proposal assumes one (1) RFI. 

3. Change Orders. CobbFendley will assist TFC in negotiation and preparation of change order 
documents, should they be necessary. This proposal assumes one (1) change order. 

4. Record Drawings. CobbFendley will prepare a set of record drawings based on Contractor's redlines 
in the field. 

Reimbursable 
CobbFendley will use this line item to cover other direct costs (ODCs) like permitting fees, and other expenses for 
the effort up to $3,000. CobbFendley will provide backup for any reimbursables invoiced to the project. 
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EXHIBITB-1 

TFC Contract No. 18-128-000 
Assignment No. 1 

Cobb Fendley & Associates, Inc. 
Project No. 16-0308060 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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A. Project Manager 

B. Civil Lead 

C. Traffic Lead 

D. Traffic QA/QC 

PSP exhibit List ofTeam_.docx 

TFC IDIQ Contract No. 18-128-000 
Cobb Fendley & Associates, Inc. 

Assignment No. 1 
Exhibit B-1 

PSP List of Project Manager and Subcontractors 

Cobb Fendley & Associates, Inc. 
Dan Warth 
505 East Huntland Drive 
Suite 100 
Austin, TX 78752 
512-834-9798 
dwarth@cobbfendley.com 

Cobb Fendley & Associates, Inc. 
Stanley Fees 
505 East Huntland Drive 
Suite 100 
Austin, TX 78752 
512-834-9798 
sfees@co bbfendley. com 

Cobb Fendley & Associates, Inc. 
Carrie Jaeger 
505 East Huntland Drive 
Suite 100 
Austin, TX 78752 
512-834-9798 
cjaeger@cobbfendley.com 

Cobb Fendley & Associates, Inc. 
Brian Castille 
1920 Country Place Parkway 
Suite 310 
Pearland, TX 77584 
281-993-4952 
bcastille@cobbfendley.com 
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